



# GUAM POWER AUTHORITY

ATURIDÁT ILEKTRESEDÁT GUÅHAN  
P.O.BOX 2977 • HAGÁTÑA, GUAM U.S.A. 96932-2977

August 30, 2023

AMENDMENT NO.: I

TO

INVITATION FOR BID NO.: GPA-079-23

FOR

MISCELLANEOUS INSULATORS

Prospective Bidders are hereby notified of the following changes and response to inquiries received from Bidder No. 1 dated August 23, 2023 and Bidder No. 2 dated August 25, 2023:

**CHANGES:**

1. Bid Opening Date is changed *FROM* 3:00 P.M., Thursday, August 31, 2023 (CHamoru Standard Time) *TO NOW READ* 11:00 A.M., Thursday, September 07, 2023 (CHamoru Standard Time).
2. *REMOVE* Page 3 of 57 and *REPLACE* with Page 3a of 57 (see attached)

A. Under Invitation for Bid, Instruction to Bidders, Paragraph one has changed *FROM*:

This bid shall be submitted in duplicate and sealed to the issuing office above no later than (Time) 3:00 P.M.,  
Date: August 31, 2023 and shall be publicly opened. Bid submitted after the time and date specified above shall be rejected. See attached General Terms and Conditions and Sealed Bid Solicitation for details.

**TO NOW READ:**

\* This bid shall be submitted in duplicate and sealed to the issuing office above no later than (Time) 11:00 A.M.,  
Date: September 07, 2023 and shall be publicly opened. Bid submitted after the time and date specified above shall be rejected. See attached General Terms and Conditions and Sealed Bid Solicitation for details.

3. *REMOVE* Page 4 of 57 and *REPLACE* with Page 4a of 57 (see attached)
  - A. Under Delivery Requirements has changed *FROM*:  
AIR FREIGHT – 4 Weeks After Receipt of Order (ARO)  
OCEAN FREIGHT – 10 Weeks After Receipt of Order (ARO)

- \* TO NOW READ:
  - AIR FREIGHT – 4 Weeks After Receipt of Order (ARO)
  - \*OCEAN FREIGHT – 18 Weeks After Receipt of Order (ARO)

4. REMOVE Page 5 of 57 and REPLACE with Page 5a of 57 (see attached)

- A. Under Delivery Requirements has changed FROM:
  - AIR FREIGHT – 4 Weeks After Receipt of Order (ARO)
  - OCEAN FREIGHT – 8 Weeks After Receipt of Order (ARO)

- TO NOW READ:
  - AIR FREIGHT – 4 Weeks After Receipt of Order (ARO)
  - \*OCEAN FREIGHT – 16 Weeks After Receipt of Order (ARO)

5. REMOVE Page 6 of 57 and REPLACE with Page 6a of 57 (see attached)

- B. Under Delivery Requirements has changed FROM:
  - AIR FREIGHT – 4 Weeks After Receipt of Order (ARO)
  - OCEAN FREIGHT – 10 Weeks After Receipt of Order (ARO)

- \* TO NOW READ:
  - 48 Weeks After Receipt of Order (ARO)

6. REMOVE Page 7 of 57 and REPLACE with Page 7a of 57 (see attached)

- C. Under Delivery Requirements has changed FROM:
  - AIR FREIGHT – 6 Weeks After Receipt of Order (ARO)
  - OCEAN FREIGHT – 12 Weeks After Receipt of Order (ARO)

- \* TO NOW READ:
  - 48 Weeks After Receipt of Order (ARO)

**RESPONSE:**

**Bidder No.: 1 dated 08/23/2023:**

**QUESTION:**

1. I'd like to request for a change of delivery requirement for Items 1.0 to 4.0:

Item 1.0 from 10 weeks ocean freight ARO to 18 weeks ocean freight ARO – manufacturer lead time is 13 weeks ex-works

Item 2.0 from 8 weeks ocean freight ARO to 16 weeks ARO – manufacturer lead time is 90 days (12 weeks) ex-works

Item 3.0 from 10 weeks ocean freight ARO to 55 weeks ocean freight ARO – manufacturer lead time is 50 weeks ex-works

Item 4.0 from 12 weeks ocean freight ARO to 55 weeks ocean freight ARO – manufacturer lead time is 50 weeks ex-works

**ANSWER:**

Kindly see CHANGES 3 thru 6 above.

**Bidder No.: 2 dated 08/25/2023:**

**QUESTION:**

1. Line item 3 and 4 - Please be informed that the quoted delivery by our US supplier/manufacturer is 38 to 42 weeks ex-factory plus 10 days inland trucking plus 3 weeks shipping time to Guam including delivery to your warehouse. In this regard, we would like to request for an amendment to extend the delivery to 46 weeks after release of order.

**ANSWER:**

Kindly see CHANGES 5 and 6 above.

All other Terms and Conditions in the bid package shall remain unchanged and in full force.

  
for JOHN M. BENAVENTE, P.E.  
General Manager  


### INVITATION FOR BID

**ISSUING OFFICE:**

Guam Power Authority-Procurement Office  
1st. Floor, Room 101  
Gloria B. Nelson Public Service Building  
688 Route 15  
Mangilao, Guam 96913

Attn: JOHN M. BENAVENTE, P.E.  
General Manager  
c/o JAMIE LYNN C. PANGELINAN  
Supply Management Administrator



8/14/2023

for JOHN M. BENAVENTE, P.E. DATE  
General Manager

Joe  
\_\_\_\_\_  
DATE ISSUED: 08/17/2023 BID INVITATION NO.: GPA-079-23  
08/24/2023  
BID FOR: MISCELLANEOUS INSULATORS  
SPECIFICATION: SEE ATTACHED  
DESTINATION: GUAM POWER AUTHORITY DEDEDO WAREHOUSE  
REQUIRED DELIVERY TIME: SEE ATTACHED

**INSTRUCTIONS TO BIDDERS:**

INDICATE WHETHER: \_\_\_\_\_ INDIVIDUAL \_\_\_\_\_ PARTNERSHIP \_\_\_\_\_ CORPORATION  
INCORPORATED IN: \_\_\_\_\_

This bid shall be submitted in duplicate and sealed to the issuing office above no later than (Time) 3:00 P.M.  
Date: August 31, 2023 and shall be publicly opened. Bid submitted after the time and date specified above shall be rejected. See attached General Terms and Conditions and Sealed Bid Solicitation for details.

The undersigned offers and agrees to furnish within the time specified, the articles and services at the price stated opposite the respective items listed on the schedule provided, unless otherwise specified by the bidder. In consideration to the expense of the Government in opening, tabulating, and evaluating this and other bids, and other considerations, the undersigned agrees that this bid remain firm and irrevocable within one hundred twenty (120) calendar days from the date opening to supply any or all of the items which prices are quoted.

NAME AND ADDRESS OF BIDDER: \_\_\_\_\_ SIGNATURE AND TITLE OF PERSON  
AUTHORIZED TO SIGN THIS BID: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

AWARD: CONTRACT NO.: \_\_\_\_\_ AMOUNT: \_\_\_\_\_ DATE: \_\_\_\_\_

ITEM NO(S). AWARDED: \_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_

CONTRACTING OFFICER:  
\_\_\_\_\_  
JOHN M. BENAVENTE, P.E. DATE  
General Manager

NAME AND ADDRESS OF CONTRACTOR: \_\_\_\_\_ SIGNATURE AND TITLE OF PERSON  
\_\_\_\_\_  
\_\_\_\_\_  
\_\_\_\_\_