



**BEACH CLEANING MAINTENANCE**

**GVB IFB 2022-011  
GVB Response to Questions  
August 31, 2022**

GVB official response to question received by 3pm on August 26, 2022.

1. Under Sunshine Act Request for Information, who is the current contractor, what is the current contract? Is there any increase from the day contract awarded or any amended increase or decrease amount of the contract? How many years was the contract and what is the current contract?

**GVB RESPONSE:** The original contract term was for FY2020, FY2021 and FY2022. The original bid was for \$234,888; however, due to COVID-19, the bid schedule was modified to cover trash removal only and compensation was reduced to \$22,281.20 in April 2020. It was increased to \$74,854.12 in May 2020 and the total adjusted budget in FY20 was \$214,579.32. For FY2021 and at present, the current contract is at \$189,025.39 reflecting an additional modification to the bid schedule to reinstate most of the line items in the original bid schedule.

2. Is there any scope of work changes or added for this bid?

**GVB RESPONSE:** The bid schedule for FY2023 is provided as is in this solicitation.

3. As per your requirements, contractor need to utilize specific machine stated under Page 33 of 60 No.6 Letter f. If a contractor will win the bid, can you give a time frame for new contractor to purchase the equipment within 60 to 90 days after the award letter issued?

**GVB RESPONSE:** Please refer to Sections III, IV and V relative to contractor's requirements if awarded. Contract start date is October 1, 2022.

4. Can a new contractor utilize different machine or substitution until specific required machine arrived in Guam?

**GVB RESPONSE:** Please refer to the technical specifications as provided in Appendix A for beach cleaning machine requirements.

**CARL T. C. GUTIERREZ**  
President and CEO

Please sign and include in the bid submission as proof of acceptance. Failure to do so may result in disqualification.

\_\_\_\_\_  
Printed Name

\_\_\_\_\_  
Company Name

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Date

