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April 26, 2023 

AMENDMENT NO.: X

TO 

INVITATION FOR MULTI-STEP BID NO.:  GPA-042-22 

FOR 

FADIAN PUBLIC PARKING LOT SOLAR CANOPY 

Prospective Bidders are hereby notified of the following change:

Bid Process Milestones From Date To Date 

Bid Announcement 08/09/2022 
Vendors Submit Questions 08/09/2022 09/06/2022
Non-Mandatory Site Visit #1 08/30/2022     9:00 AM 
Non-Mandatory Site Visit #2 09/16/2022     9:00 AM 
Cut-Off Date for Receipt of Questions 09/21/2022    
GPA Review and Answer Questions 08/09/2022 10/26/2022
Vendors Prepare Bids 08/09/2022 08/04/2023
Cut-Off Date for Receipt of Proposals (Technical and Price 
Proposals) 08/04/2023     2:00 PM 

EVALUATION 
Step One: 

Technical Proposal Evaluation   08/14/2023  TBD

Notification of Qualified Bidders TBD TBD 

EVALUATION 
Step Two: 

Opening of Price Proposals (Public 
Opening) 09/05/2023     10:00 AM 

Evaluation of Price Proposals TBD TBD 

Notification of Successful Bidder TBD TBD 
Contract Approval, Award & Issuance of NTP TBD  TBD 

*

*

CHANGES:

*
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REMOVE and REPLACE: 

1. REMOVE Page 3f of 212 and REPLACE with Page 3g of 212 (see attached):

-Cut-Off Date for Receipt of Proposals (Technical and Price Proposals) is changed to now
read:  2:00 P.M., August 04, 2023.

2. REMOVE Page 12f of 212 and REPLACE with Page 12g of 212, Under Volume I –
Commercial Terms and Conditions, Section 1. Introduction (see attached):

-Refer to REVISED Bid Milestone above.

 All other Terms and Conditions in the bid package shall remain unchanged and in full force. 

JOHN M. BENAVENTE, P.E. 
General Manager 

for

*
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INVITATION FOR BID 

ISSUING OFFICE: 
Guam Power Authority - Procurement 
Office 1st. Floor, Room 101 
Gloria B. Nelson Public Service 
Building 688 Route 15,
 Mangilao, Guam 96913 

Attn:  JOHN M. BENAVENTE, P.E. 
 General Manager 
 c/o JAMIE LYNN C.PANGELINAN
 Supply Management Administrator

JOHN M. BENAVENTE, P.E. DATE 
General Manager 

DATE ISSUED: 
Multi-Step 

BID INVITATION NO.:   GPA-042-22 

BID FOR: Fadian Public Parking Lot Solar Canopy 

SPECIFICATION: See Attached 

DESTINATION: See Attached 

REQUIRED COMPLETION TIME:  365 Calendar Days Upon Issuance of Notice to Proceed (NTP) 

INSTRUCTIONS TO BIDDERS: 
INDICATE WHETHER: INDIVIDUAL PARTNERSHIP CORPORATION 

INCORPORATED IN: 

NAME AND ADDRESS OF BIDDER: SIGNATURE AND TITLE OF PERSON 
AUTHORIZED TO SIGN THIS BID: 

AWARD:  CONTRACT NO.: AMOUNT: DATE: 

ITEM NO(S). AWARDED: 

CONTRACTING OFFICER: 

JOHN M. BENAVENTE, P.E. DATE 
General Manager 

NAME AND ADDRESS OF CONTRACTOR: SIGNATURE AND TITLE OF PERSON 

for
4/26/2023

08/09/2022
08/16/2022

This bid shall be submitted in the form of, one (1) original, six (6) bound copies of their Technical Proposal including one 
(1) original and six (6) printed copies of the Qualitative Scoring Workbook. One (1) electronic PDF format copy in CD, DVD,
and/or USB Flash Drive of the Technical Proposal and Qualitative Scoring Workbook. The BIDDER’s Price Proposal shall
be submitted in a “SEPARATE SEALED” envelope and consist of one printed copy and one electronic (CD, DVD and/or
USB Flash Drive) copy including all addenda, and sealed to the issuing office above no later than (Time)  2:00 P.M.
(Guam CHamoru Standard Time; ChST),  Date:    August 04,2023             .  Bid submitted after the time and date
specified above shall be rejected. See attached General Terms and Conditions and Sealed Bid Solicitation for details.

The undersigned offers and agrees to furnish within the time specified, the articles and services at the price stated opposite 
the respective items listed on the schedule provided, unless otherwise specified by the bidder. In consideration to the 
expense of the Government in opening, tabulating, and evaluating this and other bids, and other considerations, the 
undersigned agrees that this bid remain firm and irrevocable not less than six (6) months after the Price Proposal 
Opening Date. 

*

ddreyes
Pencil
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1. Introduction

The Guam Power Authority (GPA) is inviting qualified firms to participate in a Multi‐Step Bid for 
the Fadian Public Access Parking Lot Solar Canopy Design and Construction funded through a grant 
from the U.S. Department of the Interior Office of Insular Affairs.   

The Technical and Price Proposals shall be submitted on or before the Cut‐Off Date for Receipt of 
Proposals specified in Table 1: Bid Milestones.  The bid evaluation shall be a two‐step process.  Step 
One will involve evaluation of the Technical or Qualitative Proposals (Non‐priced Technical Offers), 
and the establishment of a Qualified Bidders List (QBL) based on acceptable submitted Technical 
Proposals.  Step Two will involve the evaluation of Price Proposals (Priced Offers) from the BIDDERs 
identified on the QBL.  Price Proposals for unqualified BIDDERs shall be returned, unopened, after 
the Technical Proposal Evaluation.  GPA will perform a comprehensive evaluation of each proposal 
and select the BIDDER with the best proposal based on the submitted Price Proposal Evaluation 
Workbook Sheet.  If the selected vendor cannot proceed with the Contract, GPA may elect to go 
to the next best BIDDER or cancel the bid.  

Table 1: Bid Milestones indicates the projected start and end dates for the milestones in the Bid 
Process.  GPA reserves the right to change the Bid Milestones at its sole discretion.  BIDDERs are 
encouraged to confirm with GPA any of the scheduled milestones via an official letter to GPA.   

Table 1:   Bid Milestones 

Bid Process Milestones  From Date  To Date 

Bid Announcement  08/09/2022 

Vendors Submit Questions  08/09/2022  09/06/2022 

Non-Mandatory Site Visit #1  08/30/2022   9:00 AM 

Non-Mandatory Site Visit #2  09/16/2022   9:00 AM 

Cut-Off Date for Receipt of Questions  09/21/2022 

GPA Review and Answer Questions  08/09/2022  10/26/2022 

Vendors Prepare Bids  08/09/2022  08/04/2023 

Cut‐Off Date for Receipt of Proposals (Technical and Price 
Proposals)  08/04/2023     2:00 PM 

EVALUATION 
Step One: 

Technical Proposal Evaluation  08/14/2023  TBD 

Notification of Qualified Bidders  TBD  TBD 

EVALUATION 
Step Two: 

Opening of Price Proposals (Public 
Opening)  09/05/2023     10:00 AM 

Evaluation of Price Proposals  TBD  TBD 

Notification of Successful Bidder  TBD  TBD 

Contract Approval, Award & Issuance of NTP  TBD  TBD 

1.1. Invitation for Bid (IFB) Document Organization  

Invitation for Bid (IFB) documents are organized into six separate volumes, as follows: 
Volume I  —   Commercial Terms and Conditions  
Volume II  —   Technical and Functional Requirements 

AMENDMENT NO.: X 
Page 12g of 212

*

*

*

*
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