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September 28, 2023 

AMENDMENT NO.: XI 

TO 

INVITATION FOR MULTI-STEP BID NO.: GPA-012-23 

FOR 

RENEWABLE ENERGY RESOURCE ACQUISITION PHASE IV 

Prospective Bidders are hereby notified of the following: 

CHANGES: 

1. REMOVE Pages 12d and 13d of 263 and REPLACE with Pages 12e and 13e of 263 (see attached)

Under, Volume I, Commercial Terms and Conditions, Item 1. Introduction,

Changes to Table 1: Bid Milestone as follows:

Bid Milestones From Date To Date 

Bid Announcement 12/01/2022 11/06/2023 

Submit Questions 12/01/2022 02/07/2023 

Cut-Off Date for Receipt of Questions 
02/07/2023 

4:00 P.M. 

CHamoru Standard Time; (CHST) 

Cut-Off Date for Receipt of Questions Relative to 
Bid Amendment No. VII Only 

05/30/2023 

4:00 P.M. 

CHamoru Standard Time; (CHST) 

*
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GPA Review and Answer Questions 02/08/2023 08/14/2023 

Bidders Prepare Technical and Price Proposals 08/14/2023 11/06/2023 

Cut-Off Date for Receipt of Proposals (Technical 
and Price Proposals)         

11/06/2023 

2:00 P.M. 

CHamoru Standard Time; (CHST) 

EVALUATION 

Step One: 

Technical Proposal Evaluation 11/08/2023 11/21/2023 

Notification of Qualified Bidders 11/27/2023 11/28/2023 

EVALUATION 

Step Two: 

Opening of Price Proposals 
(Public Opening) 

12/13/2023 

2:00 P.M. 

CHamoru Standard Time; (CHST) 

Evaluation of Price Proposal 12/14/2023 12/18/2023 

Notification of Successful 
Bidder(s) 

12/20/2023 12/22/2023 

System Integration Study TBD TBD 

Contract Finalization TBD TBD 

Contract Approval & Recommendation to Award TBD TBD 

Public Utilities Commission Review TBD TBD 

Contract Signing TBD 

2. REMOVE Page 3d of 263 and REPLACE with Page 3e of 263 (see attached):

Under, INVITATION FOR BID, INSTRUCTION TO BIDDERS, Paragraph is changed

FROM:
This bid shall be submitted in the form of, one (1) original, six (6) bound copies of their bid
including one completed electronic copy on one disk of the Qualitative Scoring Workbook
including all addenda, if any to the issuing office above no later than (Time) 2:00 P.M. (Guam
CHamoru Standard Time; ChST), Date: October 2, 2023. Once completed electronic copy on
another disk of the Price Proposal Workbook by the “Cut-off Date for Receipt of Priced
Proposals”. Bidders are advised to keep a copy of the completed Workbooks and test the
electronic copies on disks prior to submitting them to GPA. Bid submitted after the time and date

*

*

*

*

*

*
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specified above shall be rejected. See attached General Terms and Conditions and Sealed Bid 
Solicitation for details. 

TO NOW READ: 
This bid shall be submitted in the form of, one (1) original, six (6) bound copies of Technical 
Proposal, including one electronic copy on one disk of the Qualitative Scoring Workbook 
including all addenda if any.  One completed electronic copy on another disk of the Price 
Proposal Workbook in a “SEPARATE SEALED” envelope to the issuing office above no later than 
(Time) 2:00 P.M. (Guam CHamoru Standard Time; ChST), Date: November 6, 2023.  Bid submitted 
after the time and date specified above shall be rejected. See attached General Terms and Conditions 
and Sealed Bid Solicitation for details. 

All other Terms and Conditions in the bid package shall remain unchanged and in full force. 

JOHN M. BENAVENTE, P.E. 
General Manager 

*

for
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This bid shall be a Two Step process.  Step One will establish a Qualified Bidders List (QBL) based on 

acceptable submitted non-price Bid information (or Technical Qualification Proposals).  Step One is the 

period from IFB announcement through Notification of Qualified Bidders.  Step Two will evaluate the Priced 

Proposals from the vendors identified on the QBL and which, if any, Qualified Bidder(s) will be awarded a 

contract(s).  Step Two is the period after completion of the Technical Proposal Evaluation and notification 

of the QBL to the contract award date.  

GPA will qualify the Bidders based on their Technical Qualification Proposals and the Qualitative Scoring 

Workbook. GPA will notify the Bidders selected for the QBL and will proceed with the second step of the 

bid process to open the sealed bid Priced Proposals of the qualified bidders. GPA will perform a 

comprehensive evaluation of each bid and select the Bidder(s) with the best bids based on the submitted 

purchase power price, minimum guarantees, and required technical data.  

After the selection of the winning Bidders(s), GPA will conduct system integration studies, at the selected 

Bidders’ expense, to determine system upgrades or improvements required and the associated cost necessary 

for the selected renewable resource’s integration into the GPA transmission system.   

If the selected Bidder(s) cannot proceed with the contract, GPA may elect to 

1) go to the next best Bidder;  or

2) cancel the bid.

Table 1: Bid Milestones indicate the anticipated milestones in the Bid Process. 

GPA reserves the right to change the Bid Milestones at its sole discretion.  Bidders are encouraged to 

confirm with GPA any of the scheduled milestones via an official letter to GPA.   

Table 1:   Bid Milestones 

Bid Milestones From Date To Date 

Bid Announcement 12/01/2022 11/06/2023 

Submit Questions 12/01/2022 02/07/2023 

Cut-Off Date for Receipt of Questions 
02/07/2023 
4:00 P.M.  

CHamoru Standard Time; (CHST) 
Cut-Off Date for Receipt of Questions Relative to Bid 

Amendment No.: VII ONLY 

05/30/2023 
4:00 P.M. 

CHamoru Standard Time; (CHST) 
GPA Review and Answer Questions 02/08/2023 08/14/2023 
Bidders Prepare Technical and Price Proposals 08/14/2023 11/06/2023 

AMENDMENT NO.: XI
Page 12e of 263

*
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Cut-Off Date for Receipt of Proposals (Technical and 

Price Proposals) 

11/06/2023 
2:00 P.M. 

CHamoru Standard Time, (CHST) 

EVALUATION 
Step One: 

Technical Proposal Evaluation 11/08/2023 11/21/2023 

Notification of Qualified Bidders 11/27/2023 11/28/2023 

Opening of Price Proposals 
(Public Opening) 

12/13/2023 
2:00 P.M. 

CHamoru Standard Time; (CHST) 

Evaluation of Price Proposal 12/14/2023 12/18/2023 

Notification of Successful Bidder(s) 12/20/2023 12/22/2023 

System Integration Study TBD TBD 

Contract Finalization TBD TBD 

Contract Approval & Recommendation to Award TBD TBD 

Public Utilities Commission Review TBD TBD 

Contract Signing TBD 

1.1. Invitation for Bid (IFB) Document Organization 

Invitation for Bid (IFB) documents are organized into six separate volumes, as follows: 

Volume I — Commercial Terms and Conditions 

Volume II — Technical Qualification Requirements 

Volume III — Draft Renewable Energy Purchase Agreement 

Volume IV — Bid Scoring Mechanism 

Volume V — Appendices  

In addition, the IFB documents include two (2) sets of electronic spreadsheets (MS Excel Workbooks): 

• Qualitative Proposal Scoring.xls

• Price Proposal Evaluation.xls

AMENDMENT NO.: XI
Page 13e of 263
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GPA Rev. 09/2022 

INVITATION FOR BID 

ISSUING OFFICE: 
Guam Power Authority-Procurement Office 
1st. Floor, Room 101 
Gloria B. Nelson Public Service Building 
688 Route 15 
Mangilao, Guam   96913 

Attn:  JOHN M. BENAVENTE, P.E. 
  General Manager 

          c/o JAMIE LYNN C. PANGELINAN 
          Supply Management Administrator 

JOHN M. BENAVENTE, P.E.      DATE 
General Manager 

       12/01/2022 MULTI-STEP  
DATE ISSUED:        12/08/2022   BID INVITATION NO.: GPA-012-23 

BID FOR: Renewable Energy Resource Acquisition Phase IV 

SPECIFICATION: SEE ATTACHED 

DESTINATION:  SEE ATTACHED 

REQUIRED DELIVERY DATE: SEE ATTACHED 

CUT-OFF DATE FOR RECEIPT OF QUESTIONS: 4:00 P.M., Tuesday, February 7, 2023 

INSTRUCTIONS TO BIDDERS: 
INDICATE WHETHER:  INDIVIDUAL  PARTNERSHIP  CORPORATION 

INCORPORATED IN: 

This bid shall be submitted in the form of, one (1) original, six (6) bound copies of Technical Proposal, including one 
electronic copy on one disk of the Qualitative Scoring Workbook including all addenda if any.  One completed 
electronic copy on another disk of the Price Proposal Workbook in a “SEPARATE SEALED” envelope to the issuing 
office above no later than (Time) 2:00 P.M. (Guam CHamoru Standard Time; ChST), Date: November 6, 2023.  Bid 
submitted after the time and date specified above shall be rejected. See attached General Terms and Conditions and Sealed 
Bid Solicitation for details. 

The undersigned offers and agrees to furnish within the time specified, the articles and services at the price stated opposite 
the respective items listed on the schedule provided, unless otherwise specified by the bidder.  In consideration to the 
expense of the Government in opening, tabulating, and evaluating this and other bids, and other considerations, the 
undersigned agrees that this bid remain firm and irrevocable not less than eight (8) months after the Bid Submittal 
Closing Date. 

NAME AND ADDRESS OF BIDDER: SIGNATURE AND TITLE OF PERSON 
AUTHORIZED TO SIGN THIS BID: 

AWARD:   CONTRACT NO.:    AMOUNT:  DATE: 

ITEM NO(S). AWARDED: 

CONTRACTING OFFICER: 

JOHN M. BENAVENTE, P.E.       DATE 
General Manager 

NAME AND ADDRESS OF CONTRACTOR: SIGNATURE AND TITLE OF PERSON 

AMENDMENT NO.: XI
Page 3e of 263

*

9/28/2023
for
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