INVITATION FOR BID

ISSUING OFFICE:

Guam Power Authority-Procurement Office 1st. Floor, Room 101 Gloria B. Nelson Public Service Building 688 Route 15 Mangilao, Guam 96913

Attn: JOHN M. BENAVENTE, P.E.

General Manager

c/o JAMIE LYNN C. PANGELINAN Supply Management Administrator

7/40/2022 for

U	7/10/2023			
JOHN M. BENAVENTE General Manager	E, P.E. DATE			
DATE ISSUED:	07/13/2023 07/20/2023	В	ID INVITATION NO.: <u>GPA-056</u>	i-23
BID FOR:	ARRESTOR, LIGHT	NING, 12 kV		
SPECIFICATION:	SEE ATTACHED			
DESTINATION:	GUAM POWER AUT	HORITY, DEI	DEDO WAREHOUSE	
REQUIRED DELIVERY	TIME: 26 Weeks Af	ter Receipt of	Order (ARO)	
	INDIVIDUAL		PARTNERSHIP CORPO	DRATION
INCORPORATED IN: This bid shall be submitted in Date: July 27, 2023 rejected. See attached Gen	and shall be publicly opene	ne issuing office and a Bid submitted	above no later than (Time) 9:00 I after the time and date specified about the speci	A.M, ove shall be
the respective items listed of expense of the Government	n the schedule provided, ur in opening, tabulating, and s bid remain firm and irrevo	nless otherwise s evaluating this a cable within one	the articles and services at the price specified by the bidder. In considerate and other bids, and other considerate hundred twenty (120) calendar days	ion to the ons, the
NAME AND ADDRESS C	F BIDDER:		RE AND TITLE OF PERSON ZED TO SIGN THIS BID:	
				_
AWARD: CONTRACT N	O.: AM	OUNT:	DATE:	
ITEM NO(S). AWARDED:	:			
		C	ONTRACTING OFFICER:	
			OHN M. BENAVENTE, P.E. eneral Manager	DATE

July 19, 2023

AMENDMENT NO.: I

TO

INVITATION FOR BID NO.: GPA-056-23

FOR

ARRESTOR, LIGHTNING, 12 kV

Prospective Bidders are hereby notified of the following response and change to an inquiry received from Bidder No. 1 dated July 14, 2023.

CHANGES:

1. **REMOVE** Page 3 of 40 and **REPLACE** with 3a of 40 (see attached).

(a) REQUIRED DELIVERY DATE:

Required Delivery Date is changed **FROM** 26 Weeks After Receipt of Order (ARO) **TO NOW READ** 30 Weeks After Receipt of Order (ARO) (see attached).

- 2. **REMOVE** Page 4 of 40 and **REPLACE** with Page 4a of 40 (see attached)
 - A. Under Delivery Requirement has changed **FROM**:

26 Weeks After Receipt of Order (ARO)

TO NOW READ:

* 30 Weeks After Receipt of Order (ARO)

B. Under A. WIRE MARKING REQUIREMENT VBISIBLE ON OUTSIDE OF FLANGE has changed FROM:

A. WIRE MARKING REQUIREMENT VISIBLE ON OUTSIDE OF FLANGE

B.1. Stencil 1" GPA Index No./Purchase Order No./Quantity per Box.

TO NOW READ:

A. MARKING REQUIREMENT

B.1. Stencil 1" GPA Index No./Purchase Order No./Quantity per Box.

RESPONSE:

Bidder No.: 1 dated 07/14/2023:

QUESTION:

1. I'd like to request for a change of delivery lead time from 26 weeks ARO to 30 weeks ARO.

ANSWER:

Kindly see **CHANGES** above.

All other Terms and Conditions in the bid package shall remain unchanged and in full force.

for JOHN M. BENAVENTE, P.E. General Manager